PATCHING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/29/09
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION
CALL ORDER 002 CONTRACT ID 29-500-85.01 COUNTIES STATEWIDE
LETTING DATE 06/16/09 DISTRICT : M6
STATE/FEDERAL AID NO: 29-500-85 CONTRACT TIME 365 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-500-85
THIS PROJECT MAY INCLUDE FUNDING UNDER THE AMERICAN RECOVERY
AND REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS
AVAILABLE AT OUR WEBSITE; WWW.DELDOT.GOV. TRAFFIC ITEMS
SET-ASIDE
VENDOR RANKING Contract was awarded on 06/29/09 to vendors BYERS ELECTRICAL CONSTRUCTION AND KRISS CONTRACTING, INC
TOTAL $ OVER $ OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE S 5,867,141.46 116.5311% 100.0000%
1 BYERS ELECTRICAL CONSTRUCTION, P O BOX 335, CLAYTON, NJ, 08312 S 5,034,828.02 100.0000% 85.8140%
2 KRISS CONTRACTING, INC., PO BOX 246, HARTLY, DE, 19953-0246 $ 5,626,104.27 111.7437% 95.8917%
[ ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_————
SECTION 0001 SIGNAL ITEMS
| | |
0010 202000 50.000 cCYy | 37.13722 1856.86| 35.25000 1762.50] 30.00000 1500.00
EXCAVATION AND EMBANKMENT | [ |
0020 207000 10.000 cCY | 61.83777 618.38] 61.00000 610.00] 40.00000 400.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0030 209006 25.000 CYy | 15.76783 394.20] 41.00000 1025.00] 30.00000 750.00
BORROW, TYPE F | | |
0040 210000 25.000 CYy | 32.71271 817.82] 29.00000 725.00 | 35.00000 875.00
FURNISHING BORROW TYPE "C" FOR PIPE, | [ |
UTILITY TRENCH, AND STRUCTURE BACKFILL | [
0050 302007 25.000 CYy | 55.24088 1381.02] 118.25000 2956.25] 100.00000 2500.00
GRADED AGGREGATE BASE COURSE, TYPE B | [
0060 302008 25.000 CYy | 66.13395 1653.35] 125.00000 3125.00] 100.00000 2500.00
GRADED AGGREGATE BASE COURSE, TYPE B, | [
PATCHING | | |
0070 401665 2.000 TON | 201.90360 403.81] 265.00000 530.00] 300.00000 600.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 401666 2.000 TON | 157.40385 314.81] 202.00000 404.00] 300.00000 600.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 401667 2.000 TON | 120.32479 240.65] 170.00000 340.00] 300.00000 600.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | [ |
| | |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e et
0100 503009 50.000 SY | 100.00000 5000.00] 220.00000 11000.00|
PATCHING P.C.C. PAVEMENT | | |
0110 701010 50.000 LF | 35.01687 1750.84] 69.00000 3450.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0120 701011 50.000 LF | 28.33785 1416.89] 72.00000 3600.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0130 701012 25.000 LF | 23.56329 589.08] 78.00000 1950.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0140 701020 50.000 LF | 33.95270 1697.64| 78.00000 3900.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0150 701021 50.000 LF | 27.47361 1373.68]| 65.00000 3250.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0160 701022 25.000 LF | 33.53359 838.34] 75.00000 1875.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0170 701023 25.000 LF | 78.85000 1971.25] 75.00000 1875.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 4 | | |
0180 705001 300.000 SF | 7.40514 2221.54] 16.00000 4800.00]
P.C.C. SIDEWALK, 4" | | |
0190 705002 300.000 SF | 8.66922 2600.77] 18.00000 5400.00]
P.C.C. SIDEWALK, 6" | | |
0200 705520 225.000 SF | 32.69584 7356.56 | 50.00000 11250.00|
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0210 705525 750.000 SF | 14.12986 10597.40| 25.50000 19125.00|
CURB RAMP, TYPE 1 | | |
0220 705526 6500.000 SF | 10.59654 68877.51| 25.50000 165750.00|
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0230 705527 4500.000 SF | 17.13309 77098.91| 26.50000 119250.00|
CURB RAMP, TYPE 5 | | |
0240 720527 800.000 EADY | 0.43258 346.06 | 3.50000 2800.00]
PLASTIC DRUMS | |
0250 732002 600.000 SY | 10.49932 6299.59] 5.00000 3000.00]
TOPSOIL, 6" DEPTH | | |
0260 733002 600.000 SY | 4.71449 2828.69 6.00000 3600.00]
| | |

TOPSOILING, 6" DEPTH
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
777777777777777777777777777777777777777777 s
0270 734013 600.000 sSY | 0.98020 588.12] 1.00000 600.00|
PERMANENT GRASS SEEDING, DRY GROUND | |
0280 734016 1200.000 sY | 1.14846 1378.15| 0.60000 720.00]
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0290 735531 200.000 sY | 4.21000 842.00] 2.00000 400.00|
SOIL RETENTION BLANKET MULCH, TYPE 1 | | |
0300 735532 200.000 sY | 4.21000 842.00] 2.00000 400.00|
SOIL RETENTION BLANKET MULCH, TYPE 2 | | |
0310 735533 300.000 sSY | 3.53147 1059.44| 2.00000 600.00|
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0320 735534 300.000 sSY | 2.92579 877.74] 2.00000 600.00|
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0330 735535 100.000 sY | 3.65594 365.59| 2.00000 200.00|
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0340 735536 50.000 sY | 7.53253 376.63| 4.00000 200.00|
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0350 735537 50.000 sY | 22.68000 1134.00]| 5.00000 250.00|
SOIL RETENTION BLANKET MULCH, TYPE 7 | | |
0360 736001 50.000 sY | 20.00000 1000.00| 15.00000 750.00|
SODDING | | |
0370 742500 700.000 HOUR | 36.40000 25480.00| 36.40000 25480.00|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0380 742501 350.000 HOUR | 33.92000 11872.00] 33.92000 11872.00]
FLAGGER, KENT COUNTY, STATE | | |
0390 742502 350.000 HOUR | 32.97000 11539.50] 32.97000 11539.50]
FLAGGER, SUSSEX COUNTY, STATE | | |
0400 742508 3.000 HOUR | 29.52000 88.56 | 29.52000 88.56 |
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0410 742509 3.000 HOUR | 30.12000 90.36| 30.12000 90.36|
FLAGGER, KENT COUNTY, FEDERAL | | |
0420 742510 3.000 HOUR | 19.99000 59.97]| 19.99000 59.97]|
FLAGGER, SUSSEX COUNTY, FEDERAL | | |
0430 742514 200.000 HOUR | 52.78000 10556.00]| 52.78000 10556.00]|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0440 742515 100.000 HOUR | 49.18000 4918.00| 49.18000 4918.00|
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0450 742516 100.000 HOUR | 47.81000 4781.00| 47.81000 4781.00|
| | |

FLAGGER, SUSSEX COUNTY, STATE, OVERTIME
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0460 742517 3.000 HOUR | 42.80000 128.40| 42.80000 128.40|
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | [ [
OVERTIME | [ [
0470 742518 3.000 HOUR | 43.67000 131.01]| 43.67000 131.01]|
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | [
0480 742519 3.000 HOUR | 28.99000 86.97] 28.99000 86.97]
FLAGGER, SUSSEX COUNTY, FEDERAL, | [ [
OVERTIME | [ [
0490 743003 200.000 EADY | 20.62606 4125.21| 30.00000 6000.00 |
ARROWPANELS, TYPE C | [ |
0500 743501 60.000 EADY | 1.50943 90.57] 4.00000 240.00 |
WARNING LIGHTS , TYPE B | | |
0510 743504 200.000 EACH | 104.41222 20882.44| 5.00000 1000.00|
WARNING SIGNS | |
0520 743507 60.000 LFDY | 5.00000 300.00| 5.00000 300.00|
TEMPORARY BARRICADE, TYPE III | | [
0530 743512 60.000 EADY | 206.99732 12419.84| 120.00000 7200.00 |
FURNISH AND MAINTAIN TRUCK MOUNTED | [ [
ATTENUATOR, TYPE I | [ [
0540 743514 60.000 EADY | 65.71105 3942.66 | 90.00000 5400.00 |
FURNISH AND MAINTAIN MESSAGE BOARD | [ [
0550 743525 2000.000 EADY | 2.72733 5454.66 | 8.00000 16000.00 |
TEMPORARY WARNING SIGNS | | |
0560 743537 75.000 EADY | 111.64553 8373.41| 150.00000 11250.00|
FURNISH AND MAINTAIN TRUCK-MOUNTED | [ [
ATTENUATOR, TYPE II | [ [
0570 744500 10.000 EACH | 604.80000 6048.00 | 530.00000 5300.00 |
CONDUIT JUNCTION WELL, TYPE 6, 17" X | | [
30" PRECAST POLYMER CONCRETE | [ [
0580 744505 70.000 EACH | 381.09890 26676.92| 180.00000 12600.00 |
ADJUST OR REPAIR EXISTING CONDUIT | [ [
JUNCTION WELL | | [
0590 744506 50.000 EACH | 2365.61882 118280.94| 1700.00000 85000.00 |
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | [
60" PRECAST POLYMER CONCRETE | [ [
0600 744507 10.000 EACH | 1117.80000 11178.00| 600.00000 6000.00 |
| | |
| | |

48" PRECAST POLYMER CONCRETE
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CALL ORDER 002 CONTRACT 1ID 29-500-85.01 COUNTIES STATEWIDE
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|ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0610 744509 10.000 EACH | 918.00000 9180.00| 500.00000 5000.00 | 900.00000 9000.00
CONDUIT JUNCTION WELL, TYPE 10, 24"X | | |
36" PRECAST POLYMER CONCRETE | | |
0620 744510 70.000 EACH | 290.00000 20300.00| 215.00000 15050.00 | 290.00000 20300.00
SUPPLY OF SPARE FRAME AND LID FOR | | |
JUNCTION WELL, TYPES 1, 2 AND 3 | | |
0630 744511 35.000 EACH | 595.00000 20825.00| 400.00000 14000.00| 595.00000 20825.00
SUPPLY OF SPARE FRAME AND LID FOR | | |
JUNCTION WELL, TYPE 4 | | |
0640 744512 5.000 EACH | 400.00000 2000.00 | 200.00000 1000.00| 350.00000 1750.00
SUPPLY OF SPARE FRAME AND LID FOR | | |
JUNCTION WELL, TYPE 5 | | |
0650 744513 5.000 EACH | 145.80000 729.00] 135.00000 675.00] 115.00000 575.00
SUPPLY OF SPARE PRECAST POLYMER | | |
CONCRETE COVER FOR JUNCTION WELL, TYPE 6| | |
0660 744514 15.000 EACH | 437.00000 6555.00 | 300.00000 4500.00 | 440.00000 6600.00
SUPPLY OF SPARE PRECAST POLYMER | | |
CONCRETE COVER FOR JUNCTION WELL, TYPE 7| |
0670 744515 5.000 EACH | 334.80000 1674.00| 200.00000 1000.00| 330.00000 1650.00
SUPPLY OF SPARE PRECAST POLYMER | | |
CONCRETE COVER FOR JUNCTION WELL, TYPE 8| |
0680 744517 5.000 EACH | 243.00000 1215.00]| 200.00000 1000.00| 215.00000 1075.00
SUPPLY OF SPARE PRECAST POLYMER | | |
CONCRETE COVER FOR JUNCTION WELL, TYPE | |
10 | | |
0690 744518 12.000 EACH | 91.80000 1101.60| 50.00000 600.00] 93.00000 1116.00
INSTALLATION OF SPARE JUNCTION | | |
WELLFRAME AND LID OR PRECAST POLYMER | | |
CONCRETE COVER | |
0700 744519 5.000 EACH | 667.44000 3337.20] 500.00000 2500.00 | 620.00000 3100.00
RELOCATION OF EXISTING JUNCTION WELL | | |
0710 744520 200.000 EACH | 790.69944 158139.89| 800.00000 160000.00] 720.00000 144000.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0720 744521 10.000 EACH | 822.00000 8220.00 | 400.00000 4000.00| 800.00000 8000.00
CONDUIT JUNCTION WELL, TYPE 2, | | |
0730 744522 10.000 EACH | 4.32000 43.20] 400.00000 4000.00| 820.00000 8200.00
CONDUIT JUNCTION WELL, TYPE 3 | | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE TRAFFIC SIGNALS,

LIGHTING, AND SIGNAL COORDINATION

DATE
PAGE

06/29/09
002 -6

CALL ORDER 002 CONTRACT ID : 29-500-85.01 COUNTIES : STATEWIDE
LETTING DATE : 06/16/09 DISTRICT
SET-ASIDE
0 ) [ ( 1 ) [ ( 2 )

LINE NO / ITEM CODE / ALT

|BYERS ELECTRICAL CONSTRUCTIO

|[KRISS CONTRACTING INC

915.

650.

230.

14.

11.

UNIT PRICE

00000

00000

00000

.75000

.00000

.50000

.50000

.00000

00000

00000

.00000

.00000

.50000

.25000

.20000

.00000

.75000

137250.

6500.

2760.

450000.

180000.

1050.

750.

1500.

7000.

3300.

76500.

42000.

3300.

162.

110.

100.

87.

00

00

00

00

00

00

00

00

00

00

00

00

00

50

00

00

50

|
|
|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

—————————————————————————————————————————— e et

0740 744523 150.000 EACH | 1170.81250 175621.88| 1300.00000 195000.00 |
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | [
1/2" PRECAST CONCRETE | [ |

0750 744524 10.000 EACH | 5.94000 59.40| 650.00000 6500.00 |
CONDUIT JUNCTION WELL, TYPE 5, 24" X | | [
16" PRECAST CONCRETE | [ |

0760 744525 12.000 EACH | 277.44852 3329.38| 500.00000 6000.00 |
REMOVAL OF EXISTING JUNCTION WELL | [ |

0770 745520 120000.000 LF | 5.10000 612000.00| 2.25000 270000.00|
SUPPLY OF 4" SCHEDULE 40 HDPE CONDUIT | [

0780 745521 45000.000 LF | 4.75037 213766.65]| 2.25000 101250.00|
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | [ |

0790 745522 300.000 LF | 4.32000 1296.00| 3.00000 900.00|
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | [ |

0800 745523 300.000 LF | 4.59000 1377.00]| 4.00000 1200.00|
SUPPLY OF 4" SCHEDULE 40 PVC CONDUIT | [ |

0810 745524 300.000 LF | 5.94000 1782.00| 5.00000 1500.00 |
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | [ |

0820 745525 500.000 LF | 25.92000 12960.00 | 15.00000 7500.00 |
SUPPLY OF 4" GALVANIZED STEEL CONDUIT | [

0830 745526 300.000 LF | 18.63000 5589.00 | 13.00000 3900.00|
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | [

0840 745527 8500.000 LF | 9.60858 81672.93| 9.00000 76500.00 |
SUPPLY OF 2 1/2" GALVANIZED STEEL | | [
CONDUIT | | |

0850 745528 6000.000 LF | 7.57061 45423.66 | 4.50000 27000.00 |
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | [

0860 745529 600.000 LF | 5.55828 3334.97| 4.00000 2400.00 |
SUPPLY OF 1 1/2" GALVANIZED STEEL | | [
CONDUIT | [ [

0870 745530 50.000 LF | 3.97000 198.50| 3.00000 150.00|
SUPPLY OF 1" GALVANIZED STEEL CONDUIT | [

0880 745531 50.000 LF | 3.11000 155.50| 2.80000 140.00|
SUPPLY OF 3/4" GALVANIZED STEEL CONDUIT | [ [

0890 745532 50.000 LF | 3.78000 189.00| 3.00000 150.00|
SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT | [ |

0900 745533 50.000 LF | 3.24000 162.00| 2.50000 125.00|

| | |

SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUI
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0910 745534 50.000 LF | 2.16000 108.00] 2.25000 112.50]
SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT | | |
0920 745535 50.000 LF | 2.16000 108.00] 2.00000 100.00]
SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI | | |
0930 745536 600.000 LF | 3.23000 1938.00] 3.00000 1800.00]
SUPPLY OF 3/4" ALUMINUN RIGID CONDUIT | |
0940 745537 100.000 LF | 2.16000 216.00] 2.00000 200.00]
SUPPLY OF 3/4" FLEXIBLE METALLIC-— | | |
LIQUIDTIGHT CONDUIT | | |
0950 745538 100.000 LF | 10.80000 1080.00] 8.00000 800.00]
SUPPLY OF 1 1/2" FLEXIBLE | | |
METALLIC-LIQUIDTIGHT CONDUIT | | |
0960 745539 50.000 LF | 10.80000 540.00] 10.00000 500.00]
SUPPLY OF 2" NONMETALLIC POLE | | |
RISERSHIELD | | |
0970 745540 50.000 LF | 12.96000 648.00| 12.00000 600.00]
SUPPLY OF 3" NONMETALLIC POLE | | |
RISERSHIELD | | |
0980 745541 50.000 LF | 14.05000 702.50| 13.00000 650.00]
SUPPLY OF 4" NONMETALLIC POLE | | |
RISERSHIELD | | |
0990 745542 45000.000 LF | 19.85268 893370.60| 21.00000 945000.00|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1000 745543 600.000 LF | 20.20331 12121.99| 42.00000 25200.00]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
1010 745544 120000.000 LF | 3.69870 443844.00| 5.10000 612000.00]
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1020 745545 300.000 LF | 5.25200 1575.60] 5.00000 1500.00]
INSTALLATION OF CONDUIT ON WOOD POLE | |
1030 745546 150.000 LF | 13.28000 1992.00] 13.00000 1950.00]
INSTALLATION OF CONDUIT ON STRUCTURE | |
1040 745547 3000.000 LF | 3.11143 9334.29] 1.50000 4500.00]
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
1050 745548 2500.000 LF | 13.29606 33240.15] 10.00000 25000.00]
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION
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FINAL
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DATE
PAGE

06/29/09
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CALL ORDER : 002 CONTRACT ID : 29-500-85.01 COUNTIES : STATEWIDE
LETTING DATE : 06/16/09 DISTRICT M6
SET-ASIDE
0 ) [ ( 1 ) [ ( 2 )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1060 745549 1200.000 LF
INSTALLATION OF BRIDGE-MOUNTED CONDUIT
FROM WORK AREA ABOVE BRIDGE DECK

1070 745550 300.000 LF
INSTALLATION OF BRIDGE-MOUNTED CONDUIT
FROM WORK AREA BELOW BRIDGE DECK

1080 745551 600.000 LF
REMOVAL OF CONDUIT FROM WOOD POLE

1090 745556 160000.000 LF
INSTALLATION OF FIRST DUCT IN NEW
CONDUIT

1100 745557 500000.000 LF
INSTALLATION OF EACH ADDITIONAL DUCT IN
NEW CONDUIT

1110 745558 3000.000 LF
INSTALLATION OF FIRST DUCT IN EXISTING
CONDUIT

1120 745559 8500.000 LF

INSTALLATION OF EACH ADDITIONAL DUCT IN
EXISTING CONDUIT

1130 746501 50.000 EACH
INSTALLATION OF DOWN GUY AND ANCHOR

1140 746504 12000.000 LF
SUPPLY OF SPAN WIRE, 7/16"

1150 746505 125.000 LF
SUPPLY OF MESSENGER WIRE, 3/8"

1160 746506 30000.000 LF
SUPPLY OF MESSENGER WIRE, 1/4"

1170 746507 60.000 EACH

INSTALLATION OF STEEL POLE (EQUAL TO OR
GREATER THAN 17' AND LESS THAN 40'")

1180 746528 5.000 EACH
INSTALLATION OF STEEL POLE (EQUAL TO OR
GREATER THAN 40')

1240 746555 20.000 EACH
SHEETING FOR POLE BASE
1250 746591 100.000 EADY

FURNISH AND MAINTAIN PORTABLE LIGHT
ASSEMBLY

24.

27.

278.

315.

2300.

410.

53.

85000

80000

.70000

.45768

.34024

.62000

.30000

64000

.08000

.03000

.60000

00000

00000

00000

90560

|BYERS ELECTRICAL CONSTRUCTIO

AMOUNT | UNIT PRICE AMOUNT |
29820.00] 20.00000 24000.00|
| |

| |
8340.00| 26.00000 7800.00 |
| |

| |
1620.00] 2.80000 1680.00|
| |
233228.80| 1.20000 192000.00|
| |

| |
170120.00] 0.15000 75000.00 |
| |

| |
4860.00| 1.25000 3750.00]
| |

| |
2550.00] 0.20000 1700.00]
| |

| |
13932.00| 200.00000 10000.00]
| |
12960.00 | 1.00000 12000.00]
| |

128.75] 0.80000 100.00]

| |
18000.00] 0.30000 9000.00|
| |
18900.00] 360.00000 21600.00|
| |

| |
11500.00| 2400.00000 12000.00]
| |

| |
8200.00] 275.00000 5500.00|
| |
5390.56| 50.00000 5000.00|
| |

| |

UNIT PRICE

26.

23.

1.

1.

0.

1.

0.

230.

230.

3400.

295.

425.

00000

00000

60000

00000

20000

60000

30000

00000

.10000

.10000

.65000

00000

00000

00000

00000

|[KRISS CONTRACTING INC

31200.

6900.

960.

160000.

100000.

4800.

2550.

11500.

13200.

137.

19500.

13800.

17000.

5900.

42500.

00

00

00

00

00

00

00

00

00

50

00

00

00

00

00
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CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION
29-500-85.01

CALL ORDER : 002
LETTING DATE : 06/16/09

SET-ASIDE

CONTRACT 1ID

DISTRICT

COUNTIES : STATEWIDE

DATE
PAGE

06/29/09
002 -9

LINE NO / ITEM CODE / ALT

0 )

I (

|BYERS ELECTRICAL CONSTRUCTIO

1

)

I (
|

2 )

UNIT PRICE

33.

215.

190.

115.

200.

100.

85.

155.

344.

115.

275.

200.

115.

70.

180.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.85000

00000

00000

00000

00000

|[KRISS CONTRACTING INC

4950.

4300.

3800.

1725.

1000.

12500.

2550.

9300.

8600.

575.

4125.

11100.

1000.

345.

210.

540.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e et
1260 746614 150.000 CF | 32.40000 4860.00] 30.00000 4500.00]
POLE BASE EXTENSION | | |
1280 746697 20.000 EACH | 361.80000 7236 .00 300.00000 6000.00]
INSTALLATION OF WOOD POLE | | |
1290 746698 20.000 EACH | 334.80000 6696.00] 300.00000 6000.00]
REMOVAL OF WOOD POLE | | |
1300 746699 15.000 EACH | 453.60000 6804.00] 320.00000 4800.00]
ASSEMBLY AND INSTALLATION OF LIGHTING | | |
MAST ARM | | |
1310 746700 5.000 EACH | 453.60000 2268.00] 400.00000 2000.00]
ASSEMBLY AND INSTALLATION OF CAMERAMOUN | | |
1320 746701 125.000 EACH | 105.84000 13230.00| 80.00000 10000.00|
SUPPLY AND INSTALLATION OF INTERMEDIATE | | |
MESSENGER WIRE ATTACHMENT | | |
1330 746702 30.000 EACH | 8316.00000 249480.00] 70.00000 2100.00]
SUPPLY AND INSTALLATION OF ANGULAR | | |
INTERMEDIATE MESSENGER WIRE ATTACHMENT | | |
1340 746703 60.000 EACH | 178.20000 10692.00| 140.00000 8400.00]
SUPPLY AND INSTALLATION OF DEAD | | |
ENDMESSENGER WIRE ATTACHMENT | | |
1350 746704 25.000 EACH | 324.00000 8100.00] 280.00000 7000.00]
ADJUSTMENT OF SPAN OR MESSENGER WIRE | | |
1360 746705 5.000 EACH | 243.00000 1215.00] 300.00000 1500.00]
RELOCATION OF MESSENGER ATTACHMENT | | |
1370 746706 15.000 EACH | 264.60000 3969.00] 250.00000 3750.00]
TRANSFER OF EXISTING MESSENGER | | |
ATTACHMENT | | |
1380 746707 6000.000 LF | 3.24000 19440.00| 2.90000 17400.00|
REMOVAL OF MESSENGER WIRE, CABLE AND | | |
HARDWARE | | |
1390 746708 5.000 EACH | 316.44000 1582.20] 225.00000 1125.00]
INSTALLATION OF SIDEWALK GUY AND ANCHOR | | |
1400 746709 3.000 EACH | 226.80000 680.40] 150.00000 450.00]
RELOCATION OF DOWN GUY AND ANCHOR OR | | |
SIDEWALK GUY AND ANCHOR | | |
1410 746710 3.000 EACH | 84.25000 252.75] 100.00000 300.00]
REMOVAL OF DOWN GUY AND ANCHOR | | |
1420 746711 3.000 EACH | 266.76000 800.28]| 200.00000 600.00]
| | |

INSTALLATION OF OVERHEAD GUY
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DATE
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CALL ORDER 002 CONTRACT ID : 29-500-85.01 COUNTIES : STATEWIDE
LETTING DATE : 06/16/09 DISTRICT
SET-ASIDE
0 ) [ ( 1 [ ( 2 )

LINE NO / ITEM CODE / ALT

|BYERS ELECTRICAL CONSTRUCTIO

UNIT PRICE

655.

655.

655.

720.

65.

00000

00000

00000

00000

.80000

.65000

.10000

.95000

.85000

.45000

.35000

.80000

.10000

.00000

.95000

|[KRISS CONTRACTING INC

3275.

3275.

3275.

18000.

1950.

33600.

7425.

770.

665.

1190.

315.

245.

240.

2940.

4200.

760.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
777777777777777777777777777777777777777777 s
1430 746712 3.000 EACH | 226.80000 680.40| 100.00000 300.00|
RELOCATION OF OVERHEAD GUY | | |
1440 746713 3.000 EACH | 113.40000 340.20| 100.00000 300.00|
REMOVAL OF OVERHEAD GUY | | |
1450 746714 5.000 EACH | 675.00000 3375.00] 700.00000 3500.00]
ELECTRIC SERVICE ON WOOD POLE | | |
1460 746715 5.000 EACH | 766.80000 3834.00] 650.00000 3250.00]
ELECTRIC SERVICE ON METAL POLE | | |
1470 746716 5.000 EACH | 837.00000 4185.00 | 1000.00000 5000.00|
ELECTRIC SERVICE ON PEDESTAL | | |
1480 746717 25.000 EACH | 864.00000 21600.00| 815.00000 20375.00]
ELECTRIC SERVICE ON PEDESTAL WITH | | |
SERVICE RISER | |
1490 746718 30.000 EACH | 111.25000 3337.50] 100.00000 3000.00]
REMOVAL OF ELECTRIC SERVICE ON WOOD OR | | |
METAL POLE | | |
1500 746719 42000.000 LF | 0.80000 33600.00] 0.54000 22680.00|
SUPPLY OF 4/#18 SHIELDED LEAD-IN CABLE | | |
1510 746720 4500.000 LF | 2.61000 11745.00] 1.40000 6300.00]|
SUPPLY OF #2 THWN STRANDED COPPER | | |
1520 746721 700.000 LF | 1.73000 1211.00]| 1.20000 840.00]
SUPPLY OF #4 THWN STRANDED COPPER | | |
1530 746722 700.000 LF | 1.37000 959.00] 1.10000 770.00|
SUPPLY OF #6 THWN STRANDED COPPER | | |
1540 746723 1400.000 LF | 1.24000 1736.00| 1.00000 1400.00|
SUPPLY OF #8 THWN STRANDED COPPER | | |
1550 746724 700.000 LF | 0.62000 434.00] 0.90000 630.00]
SUPPLY OF #10 THWN STRANDED COPPER | | |
1560 746725 700.000 LF | 0.31000 217.00]| 0.60000 420.00]
SUPPLY OF #14 THWN STRANDED COPPER | | |
1570 746726 300.000 LF | 1.37000 411.00] 1.10000 330.00]|
SUPPLY OF #6 BARE SOLID COPPER | | |
1580 746727 1400.000 LF | 2.73000 3822.00] 1.00000 1400.00|
SUPPLY OF 8/2 UF W/GROUND | | |
1590 746728 1400.000 LF | 3.54000 4956.00 | 1.20000 1680.00|
SUPPLY OF 8/3 UF W/GROUND | | |
1600 746729 800.000 LF | 1.12000 896.00| 1.00000 800.00|
SUPPLY OF #6 TRIPLEX ALUMINUM SERVICE | | |
| | |

CABLE
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PAGE
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ASSEMBLY OF ONE-WAY, 3 FACE SIGNAL HEAD

0 )

I (
|BYERS ELECTRICAL CONSTRUCTIO

1

I(
|KRISS CONTRACTING INC

2 )

UNIT PRICE

2.

4.

155.

2300.

52.

60.

83.

102.

70.

220.

127.

47.

55.

47.

55.

05000

15000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

1640.

3320.

9300.

11500.

1560.

600.

1660.

2040.

350.

13200.

4445.

470.

165.

470.

11000.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
1610 746730 800.000 LF | 2.48000 1984.00| 1.30000 1040.00|
SUPPLY OF #2 URD ALUMINUM SERVICE CABLE | | |
1620 746731 800.000 LF | 4.66000 3728.00]| 3.00000 2400.00 |
SUPPLY OF 4/0 URD ALUMINUM SERVICE CABL | | |
1630 746733 60.000 EACH | 277.56000 16653.60 ]| 265.00000 15900.00 |
REMOVAL OF STEEL POLE (EQUAL TO OR | | |
GREATER THAN 17' AND LESS THAN 40') | | |
1640 746734 5.000 EACH | 2175.00000 10875.00 | 1700.00000 8500.00 |
REMOVAL OF STEEL POLE (EQUAL TO OR | | |
GREATER THEN 40') | | |
1650 746735 30.000 EACH | 135.00000 4050.00| 135.00000 4050.00|
REMOVAL OF PEDESTAL POLE | | |
1660 746736 10.000 EACH | 108.00000 1080.00| 100.00000 1000.00|
SUPPLY AND INSTALLATION OF WEATHERHEAD, | | |
1 1/2" | | |
1670 746737 20.000 EACH | 113.40000 2268.00 | 110.00000 2200.00 |
SUPPLY AND INSTALLATION OF WEATHERHEAD, | | |
2" | | |
1680 746738 20.000 EACH | 135.00000 2700.00 | 125.00000 2500.00 |
SUPPLY AND INSTALLATION OF WEATHERHEAD, | | |
2 1/2" | | |
1690 746739 5.000 EACH | 113.40000 567.00] 100.00000 500.00]
REMOVAL OF SIDEWALK GUY AND ANCHOR | | |
1700 746740 60.000 EACH | 277.56000 16653.60 | 290.00000 17400.00|
SPAN WIRE ATTACHMENT BETWEEN POLES | | |
1710 746741 35.000 EACH | 277.56000 9714.60| 270.00000 9450.00 |
REMOVAL OF SPAN WIRE ATTACHMENT | | |
1720 746742 10.000 EACH | 676.00000 6760.00 | 50.00000 500.00]
ASSEMBLY OF ONE-WAY, 1 FACE SIGNAL HEAD | | |
WITH SPAN MOUNTING ASSEMBLY | | |
1730 746743 3.000 EACH | 58.30000 174.90] 50.00000 150.00]
ASSEMBLY OF MULTI-WAY, 1 FACE SIGNAL | | |
HEAD WITH SPAN MOUNTING ASSEMBLY | | |
1740 746744 10.000 EACH | 55.62000 556.20]| 55.00000 550.00]
ASSEMBLY OF ONE-WAY, 2 FACE SIGNAL HEAD | | |
WITH SPAN MOUNTING ASSEMBLY | | |
1750 746745 200.000 EACH | 83.15000 16630.00 | 80.00000 16000.00|
| | |
| | |

WITH SPAN MOUNTING ASSEMBLY
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1760 746746 5.000 EACH
ASSEMBLY OF MULTI-WAY, 3 FACE SIGNAL
HEAD WITH SPAN MOUNTING ASSEMBLY

1770 746747 3.000 EACH
ASSEMBLY OF ONE-WAY, 4 FACE SIGNAL HEAD
WITH SPAN MOUNTING ASSEMBLY

1780 746748 100.000 EACH
ASSEMBLY OF ONE-WAY, "T" OR INVERTED
"T" OR 5 FACE SIGNAL HEAD WITH SPAN
MOUNTING ASSEMBLY

1790 746749 5.000 EACH
ASSEMBLY OF ONE-WAY, 1 FACE SIGNAL HEAD
WITH MAST ARM MOUNTING ASSEMBLY

1800 746750 3.000 EACH
ASSEMBLY OF MULTI-WAY, 1-3 FACE SIGNAL
HEAD WITH MAST ARM MOUNTING ASSEMBLY

1810 746751 15.000 EACH
ASSEMBLY OF ONE-WAY, 2 FACE SIGNAL HEAD
WITH MAST ARM MOUNTING ASSEMBLY

1820 746752 50.000 EACH
ASSEMBLY OF ONE-WAY, 3 FACE SIGNAL HEAD
WITH MAST ARM MOUNTING ASSEMBLY

1830 746753 3.000 EACH
ASSEMBLY OF ONE-WAY, 4 FACE SIGNAL HEAD
WITH MAST ARM MOUNTING ASSEMBLY

1840 746754 25.000 EACH
ASSEMBLY OF ONE-WAY, "T" OR INVERTED
"T" OR 5 FACE SIGNAL HEAD W/ITH MAST
ARM MOUNTING ASSEMBLY

1850 746755 100.000 EACH
ASSEMBLY OF PEDESTRIAN SIGNAL HEAD

1860 746756 300.000 EACH
INSTALLATION OF ONE-WAY SIGNAL HEAD
SPAN MOUNT

1870 746757 100.000 EACH
INSTALLATION OF MULTI-WAY SIGNAL HEAD
SPAN MOUNT

1880 746758 75.000 EACH

INSTALLATION OF ONE-WAY SIGNAL HEADMAST
ARM MOUNT

0 )

54.

43.

102.

67.

58.

55.

77.

43.

113.

67.

83.

83.

122.

00000

20000

60000

00000

30000

62000

76000

20000

40000

00000

43000

43000

00000

I ( 1

|BYERS ELECTRICAL CONSTRUCTIO

I(
|KRISS CONTRACTING INC

AMOUNT | UNIT PRICE AMOUNT |
270.00| 40.00000 200.00]
| |

| |
129.60] 32.00000 96.00]|
| |

| |
10260.00| 100.00000 10000.00]
| |

| |

| |
335.00] 65.00000 325.00]
| |

| |
174.90] 85.00000 255.00]
| |

| |
834.30] 100.00000 1500.00]|
| |

| |
3888.00| 80.00000 4000.00|
| |

| |
129.60] 40.00000 120.00]
| |

| |
2835.00] 110.00000 2750.00]
| |

| |

| |
6700.00| 75.00000 7500.00|
| |
25029.00] 80.00000 24000.00|
| |

| |
8343.00| 50.00000 5000.00|
| |

| |
9150.00] 115.00000 8625.00|
| |

| |

2 )

UNIT PRICE

55.

45.

83.

45.

61.

45.

45.

45.

83.

33.

52.

64.

77.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

8300.

225.

183.

675.

2250.

135.

2075.

3300.

15600.

6400.

5775.

00

00

00

00

00

00

00

00

00

00

00
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CALL ORDER 002 CONTRACT ID : 29-500-85.01 COUNTIES : STATEWIDE
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ASSEMBLY AND INSTALLATION OR REMOVAL OF
EMERGENCY PREEMPTION RECEIVER

|BYERS ELECTRICAL CONSTRUCTIO

UNIT PRICE

77.

51.

40.

34.

77.

83.

88.

00000

00000

00000

00000

00000

00000

.45000

.82000

.15000

.22000

.20000

.90000

.60000

.35000

.10000

.90000

00000

|[KRISS CONTRACTING INC

1925.

15300.

5000.

2040.

19250.

12450.

3825.

4920.

690.

732.

1320.

4950.

8800.

1880.

8680.

197500.

13200.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
777777777777777777777777777777777777777777 s
1890 746759 25.000 EACH | 11.25000 281.25| 70.00000 1750.00|
INSTALLATION OF MULTI-WAY SIGNAL HEAD | | |
MAST ARM MOUNT | | |
1900 746760 300.000 EACH | 81.00000 24300.00] 80.00000 24000.00|
INSTALLATION OF PEDESTRIAN HEAD | | |
1910 746761 125.000 EACH | 83.16000 10395.00]| 85.00000 10625.00|
REMOVAL OF SIGNAL HEAD FROM SPAN WIRE | | |
OR MAST ARM | |
1920 746762 60.000 EACH | 67.00000 4020.00| 70.00000 4200.00|
REMOVAL OF TRAFFIC OR PEDESTRIAN SIGNAL | | |
HEAD FROM POLE OR PEDESTAL | | |
1930 746763 250.000 EACH | 94.52000 23630.00] 70.00000 17500.00]
REALIGN OR SLIDE EXISTING SIGNAL HEAD | | |
1940 746764 150.000 EACH | 97.20000 14580.00]| 90.00000 13500.00]
INSTALLATION OR REMOVAL OF PEDESTRIAN | | |
BUTTON ON WOOD OR METAL POLE | | |
1950 746765 8500.000 LF | 0.87000 7395.00 | 0.50000 4250.00|
SUPPLY OF 6 PAIR COMMUNICATIONS CABLE | | |
1960 746766 6000.000 LF | 0.99000 5940.00| 0.65000 3900.00]
SUPPLY OF 12 PAIR COMMUNICATIONS CABLE | | |
1970 746767 600.000 LF | 1.86000 1116.00| 0.90000 540.00]
SUPPLY OF 18 PAIR COMMUNICATIONS CABLE | | |
1980 746768 600.000 LF | 2.48000 1488.00| 1.40000 840.00]
SUPPLY OF 25 PAIR COMMUNICATIONS CABLE | | |
1990 746769 600.000 LF | 3.23000 1938.00| 2.10000 1260.00|
SUPPLY OF 50 PAIR COMMUNICATIONS CABLE | | |
2000 746770 5500.000 LF | 1.37000 7535.00 | 1.00000 5500.00|
SUPPLY OF 4/14 TRAFFIC CONTROL CABLE | | |
2010 746771 5500.000 LF | 2.48000 13640.00]| 2.10000 11550.00]
SUPPLY OF 9/14 TRAFFIC CONTROL CABLE | | |
2020 746772 800.000 LF | 4.35000 3480.00]| 4.00000 3200.00]
SUPPLY OF 16/14 TRAFFIC CONTROL CABLE | | |
2030 746773 2800.000 LF | 4.35000 12180.00] 3.00000 8400.00|
SUPPLY OF 21/14 TRAFFIC CONTROL CABLE | | |
2040 746774 25000.000 LF | 8.10000 202500.00] 7.30000 182500.00]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
2050 746775 150.000 EACH | 110.16000 16524.00]| 105.00000 15750.00]|
| | |
| | |
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INSTALLATION OF EACH ADDITIONAL CABLE

0 )

(
ENGINEER'S ESTIMATE

I (
|BYERS ELECTRICAL CONSTRUCTIO

I(
|KRISS CONTRACTING INC

)

81.

71.

60.

70.

76.

UNIT PRICE

00000

00000

00000

00000

.70000

.30000

.25000

.15000

.80000

00000

.45000

.35000

.15000

.45000

22275.

2130.

48000.

2450.

29700.

221000.

25000.

18275.

5600.

17100.

14850.

37800.

23650.

2475.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e et
2060 746776 275.000 EACH | 83.43000 22943.25]| 90.00000 24750.00]
LOOP DETECTOR SPLICE | | |
2070 746777 30.000 EACH | 122.00000 3660.00] 125.00000 3750.00]
TRIPLEX SPLICE | | |
2080 746778 800.000 EACH | 83.43000 66744.00| 85.00000 68000.00|
SPLICING OF ELECTRICAL CABLE, | | |
ABOVEGROUND | | |
2090 746779 35.000 EACH | 111.25000 3893.75] 110.00000 3850.00]
SPLICING OF ELECTRICAL CABLE, | | |
UNDERGROUND | | |
2100 746781 11000.000 LF | 3.89000 42790.00| 3.65000 40150.00|
INSTALLATION OR REMOVAL OF ELECTRICAL | | |
CABLE ON SPAN WIRE | | |
2110 746782 170000.000 LF | 1.44000 244800.00] 1.33000 226100.00]
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | | |
2120 746783 100000.000 LF | 0.27000 27000.00] 0.16000 16000.00|
INSTALLATION OF EACH ADDITIONAL CABLE | |
IN EXISTING EMPTY CONDUIT | | |
2130 746784 8500.000 LF | 2.79000 23715.00] 2.60000 22100.00]
INSTALLATION OF FIRST CABLE IN CONDUIT | | |
W/ EXISTING WIRE OR CABLE | | |
2140 746785 7000.000 LF | 0.81000 5670.00] 0.40000 2800.00]
INSTALLATION OF EACH ADDITIONAL CABLE | |
IN CONDUIT W/ EXISTING WIRE OR CABLE | |
2150 746786 225.000 EACH | 75.60000 17010.00| 32.00000 7200.00]
INSTALLATION OF CABLE IN STEEL POLEW/ | | |
EXISTING WEATHERHEAD | | |
2160 746787 33000.000 LF | 0.89000 29370.00] 0.60000 19800.00|
REMOVAL OF CABLE FROM CONDUIT OR POLE | |
2170 746788 28000.000 LF | 1.39000 38920.00] 0.80000 22400.00]
INSTALLATION OF CABLE ON BARE MESSENGER | | |
2180 746789 11000.000 LF | 2.16000 23760.00] 1.10000 12100.00|
INSTALLATION OF CABLE ON MESSENGER W/ | | |
EXISTING CABLE | |
2190 746790 5500.000 LF | 0.56000 3080.00] 0.50000 2750.00]
| | |
| | |

ON BARE MESSENGER



ASSEMBLY OF MULTI-WAY, 3 FACE SIGNAL
HEAD WITH SIDE-OF- POLE PIPE MOUNTING
ASSEMBLY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/29/09
PAGE 002 -15
TABULATION OF BIDS
FINAL
CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION
CALL ORDER : 002 CONTRACT ID : 29-500-85.01 COUNTIES : STATEWIDE
LETTING DATE : 06/16/09 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |KRISS CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
2200 746791 5500.000 LF | 0.81000 4455.00] 0.30000 1650.00] 0.80000 4400.00
INSTALLATION OF EACH ADDITIONAL CABLE | |
ON MESSENGER W/ EXISTING CABLE | | |
2210 746792 28000.000 LF | 1.08000 30240.00] 0.40000 11200.00| 0.90000 25200.00
REMOVAL OF CABLE FROM MESSENGER | | |
2220 746810 25.000 EACH | 650.00000 16250.00| 650.00000 16250.00| 628.00000 15700.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNAL MAST ARM | | |
2230 746811 15.000 EACH | 556.20000 8343.00] 700.00000 10500.00| 255.00000 3825.00
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | | |
2240 746812 15.000 EACH | 222.48000 3337.20] 210.00000 3150.00] 85.00000 1275.00
INSTALLATION OR REMOVAL OF LIGHTINGMAST | | |
ARM | | |
2250 746815 15.000 EACH | 250.56000 3758.40] 280.00000 4200.00] 135.00000 2025.00
INSTALLATION OF LUMINAIRE | | |
2260 746816 15.000 EACH | 113.40000 1701.00] 100.00000 1500.00] 45.00000 675.00
REMOVAL OF LUMINAIRE | | |
2270 746830 30.000 cCYy | 713.15189 21394.56/| 735.00000 22050.00] 800.00000 24000.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
2280 746831 60.000 EACH | 820.80000 49248.00 | 190.00000 11400.00| 75.00000 4500.00
INSTALLATION OF PEDESTAL POLE | | |
2290 746832 15.000 EACH | 167.40000 2511.00] 130.00000 1950.00] 130.00000 1950.00
SUPPLY AND INSTALLATION OF WEATHERHEAD, | | |
3" | | |
2300 746833 10.000 EACH | 221.40000 2214.00] 90.00000 900.00] 55.00000 550.00
ASSEMBLY OF ONE-WAY, 3 FACE SIGNAL HEAD | | |
WITH POST TOP MOUNTING ASSEMBLY | | |
2310 746834 10.000 EACH | 113.25000 1132.50] 60.00000 600.00] 55.00000 550.00
ASSEMBLY OF MULTI-WAY, 3 FACE SIGNAL | | |
HEAD WITH POST TOP MOUNTING ASSEMBLY | |
2320 746835 10.000 EACH | 83.16000 831.60] 80.00000 800.00] 64.00000 640.00
ASSEMBLY OF ONE-WAY, 3 FACE SIGNAL HEAD | | |
WITH SIDE-OF- POLE PIPE MOUNTING | | |
ASSEMBLY | | |
2330 746836 10.000 EACH | 108.00000 1080.00] 60.00000 600.00] 64.00000 640.00
| | |
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE TRAFFIC SIGNALS,

LIGHTING, AND SIGNAL COORDINATION

DATE
PAGE

06/29/09
002 -16

CALL ORDER 002 CONTRACT ID : 29-500-85.01 COUNTIES : STATEWIDE
LETTING DATE : 06/16/09 DISTRICT
SET-ASIDE
0 ) [ ( 1 [ ( 2 )

LINE NO / ITEM CODE / ALT

|BYERS ELECTRICAL CONSTRUCTIO

|[KRISS CONTRACTING INC

44.
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00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— ——————
2340 746837 10.000 EACH | 83.16000 831.60] 100.00000 1000.00]
INSTALLATION OF ONE-WAY SIGNAL HEADON | [ |
PEDESTAL POLE | | |
2350 746838 10.000 EACH | 108.00000 1080.00] 70.00000 700.00 |
INSTALLATION OF MULTI-WAY SIGNAL HEAD | [ |
ON PEDESTAL POLE | | |
2360 746839 10.000 EACH | 108.00000 1080.00] 80.00000 800.00]
INSTALLATION OF ONE-WAY SIGNAL HEAD ON | [ |
SIDE OF POLE | | |
2370 746840 10.000 EACH | 108.00000 1080.00] 100.00000 1000.00]
INSTALLATION OF MULTI-WAY SIGNAL HEAD | [ |
ON SIDE OF POLE | [
2380 746841 10.000 EACH | 155.52000 1555.20] 80.00000 800.00]
CUTTING OF WOOD POLE | | |
2390 746842 15.000 EACH | 118.80000 1782.00] 270.00000 4050.00]
TRANSFER OF SPAN WIRE | [ |
2400 746843 5.000 EACH | 534.60000 2673.00] 1000.00000 5000.00]
POLE BASE, TYPE 1 | | |
2410 746844 15.000 EACH | 1350.00000 20250.00] 1300.00000 19500.00|
POLE BASE, TYPE 2 | [ |
2420 746845 2.000 EACH | 1728.00000 3456.00] 1400.00000 2800.00]
POLE BASE, TYPE 2A | | [
2430 746846 2.000 EACH | 1674.00000 3348.00] 1400.00000 2800.00]
POLE BASE, TYPE 2B | | [
2440 746847 30.000 EACH | 1566.00000 46980.00| 2200.00000 66000.00|
POLE BASE, TYPE 3 | [ |
2450 746848 2.000 EACH | 2160.00000 4320.00] 1600.00000 3200.00]
POLE BASE, TYPE 3A | | |
2460 746849 7.000 EACH | 2160.00000 15120.00| 1600.00000 11200.00|
POLE BASE, TYPE 3B | | |
2470 746850 60.000 EACH | 791.72774 47503.66 | 650.00000 39000.00]
POLE BASE, TYPE 4 | | [
2480 746851 2.000 EACH | 702.00000 1404.00] 500.00000 1000.00]
POLE BASE, TYPE 5 | | |
2490 746852 2.000 EACH | 939.90435 1879.81] 900.00000 1800.00]
POLE BASE, TYPE 6 | | |
2500 746880 1100.000 LF | 0.35000 385.00] 0.30000 330.00]
| | |

SUPPLY OF #12 THWN SOLID COPPER



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION
CONTRACT 1ID

CALL ORDER : 002
LETTING DATE : 06/16/09

SET-ASIDE

DISTRICT

29-500-85.01

COUNTIES : STATEWIDE

DATE
PAGE

06/29/09
002 -17

LINE NO / ITEM CODE / ALT

INSTALLATION OF SIGN OVERLAY 16 S.F. OR

0 )

I (
|BYERS ELECTRICAL CONSTRUCTIO

I(
|KRISS CONTRACTING INC

2 )

UNIT PRICE
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|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e et
2510 746892 500.000 EACH | 40.00000 20000.00] 25.00000 12500.00|
INSTALLATION OF SIGNAL HEAD BACKPLATE | | |
2520 746893 50.000 EACH | 35.00000 1750.00] 25.00000 1250.00]
INSTALLATION OF SIGNAL HEAD LOUVER | | |
2530 746894 500.000 EACH | 50.00000 25000.00] 25.00000 12500.00|
INSTALLATION AND REMOVAL OF TRAFFIC | | |
SIGNAL HEAD INDICATION/LED MODULE | | |
2540 746895 100.000 EACH | 40.00000 4000.00] 25.00000 2500.00]
INSTALLATION AND REMOVAL OF PEDESTRIAN | | |
SIGNAL HEAD INDICATION/LED MODULE | | |
2550 746896 50.000 EACH | 67.00000 3350.00] 55.00000 2750.00]
ASSEMBLY OF ONE-WAY, 1 FACE SIGNAL HEAD | | |
ON PEDESTAL POLE | | |
2560 746897 100.000 EACH | 70.00000 7000.00] 55.00000 5500.00]
INSTALLATION OF SIGN ON PEDESTAL POLE | |
2570 747504 8.000 EACH | 305.64000 2445.12| 350.00000 2800.00]
INSTALLATION OR REMOVAL OF POLE OR POST | | |
MOUNTED CABINET | |
2580 747505 20.000 EACH | 250.56000 5011.20] 250.00000 5000.00]
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | |
2590 747506 28.000 EACH | 1015.15063 28424 .22 700.00000 19600.00|
CABINET BASE | |
2600 749504 12.000 EACH | 324.00000 3888.00] 225.00000 2700.00]
INSTALLATION OR REMOVAL OF BREAKAWAY | | |
I-BEAM SIGN POSTS | | |
2610 749510 2.000 SF | 237.60000 475.20] 5.00000 10.00|
INSTALLATION OR REMOVAL OF SIGN ON/OVER | | |
HIGHWAY STRUCTURE | | |
2620 749511 5.000 SF | 501.12000 2505.60] 5.00000 25.00]
INSTALLATION OR REMOVAL OF SIGN ON | | |
ROADSIDE I-BEAM STRUCTURE | | |
2630 749512 60.000 SF | 289.44000 17366.40| 260.00000 15600.00|
INSTALLATION OR REMOVAL OF SIGN ON SPAN | | |
WIRE OR MAST ARM | | |
2640 749513 8.000 EACH | 501.12000 4008.96 | 250.00000 2000.00]
| | |
| | |

LESS



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : TRAFFIC SIGNALS, LIGHTING, AND SIGNAL COORDINATION

CALL ORDER : 002
LETTING DATE : 06/16/09

SET-ASIDE

CONTRACT 1ID
DISTRICT

29-500-85.01

COUNTIES : STATEWIDE

DATE
PAGE

06/29/09
002 -18

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

2650 749514 15.000 EACH
INSTALLATION OF SIGN OVERLAY OVER 16 S.
F.

2660 749515 5.000 EACH
REINFORCED CONCRETE MASONRY SIGN
FOUNDATION

2670 758000 175.000 sY
REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

2680 762001 200.000 LF
SAW CUTTING, HOT MIX

2690 762002 200.000 LF
SAW CUTTING, CONCRETE, FULL DEPTH

2700 763505 150.000 HOUR
TRAFFIC OFFICERS

2710 763563 LUMP

PERFORMANCE AND PAYMENT BOND
SECTION TOTALS

CONTRACT TOTALS

0 )

594.00000

864.00000

102.60000

7.00000

6.60103

75.00000

65000.00000

|BYERS ELECTRICAL CONSTRUCTIO

( 1

AMOUNT | UNIT PRICE AMOUNT |
8910.00| 450.00000 6750.00]|
| |

| |
4320.00| 800.00000 4000.00|
| |

| |
17955.00]| 60.00000 10500.00]
| |

| |

| |
1400.00| 4.00000 800.00|
| |
1320.21| 9.00000 1800.00|
| |
11250.00] 75.00000 11250.00]
| |
65000.00]| 68160.00000 68160.00|
| |
5,867,141.46| $ 5,034,828.02]|
B +
5,867,141.46| $ 5,034,828.02]|

( 2 )

UNIT PRICE
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565.
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10.

75.

64500.

00000

00000
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.00000

00000

00000

00000

|[KRISS CONTRACTING INC
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2000.
11250.
64500.

5,626,104.

00

00

00

00

00

00

5,626,104.

DBE GOALS

0




